Contractor Questions from the Prebid Job Walk-

1. How long can rail service be shut down?

The specifications state a maximum time the rail may be out of service of 48
hours. The contractor shall coordinate with the rail authority for any additional
time need to be our of service.

2. Where is the siding location? Can a better location map be given
The siding is located 1,110(%) linear feet north of the end of the mainline work,
and north of Payran Street.

3. The plans reference UP standard turnouts and the specifications reference
the AREMA standard turnout. Which one is it?

The turnouts designed and shown on the project drawings are per UP standard.

There are no objections to the contractor using the equivalent AREMA standard

turnout. Contractor will assume all responsibility for design and layout of the

equivalent turnout. COE or their representatives shall review prior to

construction.

4. What is the turnaround time for response to contractor's questions
The turnaround time is dependent on the question, but the questions will be
responded as soon as possible.

5. Who is reviewing work plan and submittals relating to handling of
contaminated material?
COE or their representativewill be reviewing work plan and submittals.

6. Would the COE reprint sheets 6 and 9 and redistribute? The contractor
copies are not legible.
Sheets 6 and 9 are redistributed through this amendment.

7. Will the list of prebid job walk attendees be faxed to the plan holders?

Name Organization Phone
1. Andrew Nicholson COE 707-433-9483
2. York So COE 415-977-8571
3. Syed Burney COE 415-977-8558
4. Tony Cinquini W&K 707-523-1010
5. Thomas Purbaugh Cerrudo Services 415-883-5003
6. Ryan Strong Ghiloth Bros, Inc. 415-454-7011
7. Ray Bertelsen S.D. Carmack 530-645-3100
8. Rodger Furgason Progress Rail Services 707-588-0880
9. Loy Castaneda H&H Eng. Const. 209-983-0708
10. Miguel Galarza Yerba Buena Eng. 415-467-2339
11. Tracy Bullard Quality Signal Con. 530-668-9867
12. Robert Bowman Quality Signal Con. 530-668-9867
13. Jeff Peterson KED Construction 408-885-9505



14. Michael Ellefson Pheonix Const. 909-781-4949
15. Don DeFord Hanson Wilson 909-806-8000
16. Steve Girard Pheonix Const. 909-781-4949
17. Walt Schwartz Miller/Thomson 510-215-5200
18. Art Nyland Miller/Thomson 925-979-0433
19. Kelly Gregory Builtrack Const. Co. 916-769-6903
20. David Yeager Granite Const. 707-433-0299

510-748-1820
714-564-1130
415-331-0404

21. Wayne Monez Spacy & Witbeck

22. Bryan Zatica Macro-Z-Technology
23. Saleem Mithwani COE

24. Armando Quesada Mass Ex Const. 408-591-5610
25. Bob Cados Mass Ex Const. 408-591-4360
26. Bob Keyes North Bay Construction  707-763-2819

8. The Appendix to the bid package appears to be missing. Please forward
copies.
Appendix is attached in the addendum.

9. Will the COE postpone the bid date?
Yes, the bid date deadline is now September 10, 2003.

10. The specifications do not reference Railroad Protection Insurance. Is this a
requirement?

This will likely be a requirement of the rail authorities. See the permit for

encroachment in the appendix.

11. Will the time to get the permits from the railroad agencies be taken into
account for issuance the Notice to Proceed?

No. After the notice to proceed, the contractor can begin the process to gain

permits. The total construction time includes the time to gain permits.

12. Traffic control plan appears to have a missing flagger at Madison Street.
Please clarify plan.

Traffic control plan closes Lakeville Street north of Petaluma Rive and Madison

Street, just west of the Clover-Stornetta driveway. Minimal local traffic is

anticipated and therefore, no additional flaggers are identified. To accommodate

egress of local traffic, it is anticipated Contractor shall require three (3) additional

traffic control signs in the bid price for traffic control.

13. Does signalization of the rail need to be maintained through the construction
zone during construction?

Yes, signalization must be maintained during construction when the rail is

operational. Shutdowns and startups shall be per railroad agency standards.

14. Will the railroad require their own flagger? Who will pay for the flagger. If the
contractor is to pay for the flagger, how much will it be?



A railroad certified flagger shall be provided by the contractor at the contractor’s
expense. See the permit for encroachment in the appendix.

15. How is the contractor to handle the power signal cable which runs parallel to
the tracks between Payran Street and Madison Street?

Contractor is to preserve the signal cable between Payran Street and Madison

Street. Any alternative location plan shall be reviewed by COE.



	The turnaround time is dependent on the question, but the questions will be responded as soon as possible.



